

Insert Contractor Bid Here



1900 LIMA AVENUE, P. O. BOX 828
 FINDLAY, OH 45839-0828
 419-422-7433 • FAX: 419-424-5057

CHRISTOPHER O. LONG, P.E., P.S.
 County Engineer

DOUGLAS E. CADE, P.E., P.S.
 Deputy County Engineer

LOCAL COUNTY/TOWNSHIP CHIP SEAL 2017

Township	Road Section	Length	Width	HFRS-2 High Float Emulsified Binder Gallons	Number 8 Stone Tons	QF-40 Quick Breaking Fog Seal Gallons	HFRS-2 High Float Emulsified Binder Cost	Number 8 Stone Cost	QF-40 Quick Breaking Fog Seal Cost	Estimated Cost
Portage	TR 109 - CR 139 to CR 140	1.01	16	3,982	109	1,138	8,760	3,053	3,185	\$ 14,998.20
Portage	TR 112 - TR 135 to TR 136	0.98	12	2,898	79	828	6,375	2,222	2,318	\$ 10,914.53
Portage	TR 112 - TR 136 to TR 137 Left	0.51	12	1,508	41	431	3,318	1,156	1,206	\$ 5,680.01
Portage	TR 112 - TR 137 Left to CR 139	0.51	12	1,508	41	431	3,318	1,156	1,206	\$ 5,680.01
Biglick	TR 296 - Dead End to TR 255	0.25	11	678	19	194	1,491	519	542	\$ 2,552.29
Biglick	TR 292 - CR 248 to Dead End	0.29	11	791	22	226	1,741	607	633	\$ 2,981.08
Biglick	TR 254 - US 224 to TR 211 Right	0.97	18	4,302	118	1,229	9,465	3,298	3,442	\$ 16,204.74
Union	TR 57 - CR 37 to TR 39	0.51	15	1,885	52	539	4,147	1,445	1,508	\$ 7,100.02
Union	TR 57 - CR 54 to TR 47	1.05	15	3,881	106	1,109	8,538	2,975	3,105	\$ 14,617.68
Township Total				21,432.36	586.84	6,123.53				\$ 80,728.57

County/Road	Road Section	Length	Width	HFRS-2 High Float Emulsified Binder Gallons	Number 8 Stone Tons	GF-40 Quick Breaking Foa Seal Gallons	HFRS-2 High Float Emulsified Binder Cost	Number 8 Stone Cost	GF-40 Quick Breaking Foa Seal Cost	Estimated Cost
Hancock Co.	C2-SR 37 to CR 17	1.20	13	3,844	105	1,098	8,456	2,947	3,075	\$ 14,478
Hancock Co.	C7-CR 2 to US 30	0.33	17	1,382	38	395	3,041	1,060	1,106	\$ 5,207
Hancock Co.	C4-CR 193 to TR 194	0.74	20	3,647	100	1,042	8,023	2,796	2,917	\$ 13,736
Hancock Co.	C4-TR 194 to CR 197	0.74	20	3,647	100	1,042	8,023	2,796	2,917	\$ 13,736
Hancock Co.	C26-SR 698 to TR 64	1.00	19	4,682	128	1,338	10,300	3,589	3,745	\$ 17,634
Hancock Co.	C26-TR 64 to CR 9	0.50	19	2,341	64	669	5,150	1,795	1,873	\$ 8,817
Hancock Co.	C169-CR 172 to TR 190	1.04	18	4,613	126	1,318	10,148	3,536	3,680	\$ 17,374
Hancock Co.	C169-TR 190 to CR 193	1.20	18	5,322	146	1,521	11,709	4,080	4,258	\$ 20,047
	County Total	6.75		29,476.83	807.10	8,421.95				111,029.40
	Project Total	12.83		50,909.20	1,395.94	14,545.48				191,757.97